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For the purposes of the CONTRACT, the COMPANY is Versalis S.p.A., herein represented by Eni S.p.A., with registered office in Rome, Piazzale E. Mattei 1, issued capital 4,005,358,876.00 fully paid up, registered under the Rome Business Register, Tax Identification Number 00484960588, VAT number 00905811006, number 756453 in the Rome Register of economic and administrative information.
The COMPANY proposes this BLANKET ORDER (hereinafter the CONTRACT) to ………………………… (hereinafter the CONTRACTOR) for the execution of the activities identified and described in the following Articles. 

_______________________________________________

For Eni Div. R&M:
Eni S.p.A. Refining & Marketing Division (hereinafter the COMPANY) proposes this BLANKET ORDER (hereinafter the CONTRACT) to ……………(hereinafter the CONTRACTOR)for the execution of the activities identified and described in the following Articles.

_______________________________________________

For ENIPOWER:

For the purposes of the CONTRACT, the COMPANY is Enipower S.p.A., herein represented by Eni S.p.A., with registered office in Rome, Piazzale E. Mattei 1, issued capital 4,005,358,876.00 fully paid up, registered under the Rome Business Register, Tax Identification Number 00484960588, VAT number 00905811006, number 756453 in the Rome Register of economic and administrative information.

The COMPANY proposes this BLANKET ORDER (hereinafter the CONTRACT) to ………………………… (hereinafter the CONTRACTOR) for the execution of the activities identified and described in the following Articles. 
______________________________________________________

The CONTRACTOR shall carry out the activities that are the object of the CONTRACT according to the conditions specified hereunder and the GENERAL CONDITIONS OF CONTRACT FOR WORKS AND SERVICES, edition ………………………………………. (hereinafter the General Conditions), expressly accepted by the CONTRACTOR.

_______________________________________________________

OPERATING INSTRUCTIONS

For a Temporary Business Grouping (RTI):

By way of a Notarial Deed the companies:

…………………………… for works ……………………………;

…………………………… for works ……………………………;

will establish a "Temporary Business Grouping” (hereinafter RTI) for the execution of the WORKS hereunder. 
Under the above Notorial Deed the companies forming the aforesaid RTI have jointly decided to designate ……………………………………………… as their  Mandate Holder. 
For the purposes of art. 89 of Legislative Decree No. 81 of 2008 as amended (where applicable), the “impresa affidataria” shall be the Mandate Holder.

The companies, though participating in the acquisition and execution of the WORKS as an RTI, shall maintain their operational autonomy and organise themselves as follows: 

a. They will define their operational competence according to the object of the WORKS;

b. They will designate a CONSTRUCTION SITE MANAGER,

c. They will designate a safety SUPERVISOR,

d. They will quantify the WORK in their own accounting system,

e. They will issue invoices.

Under the Notarial Deed the grouped companies expressly undertake, with joint and several liability and in compliance with article 1292 of the Civil Code, to perfectly execute the WORKS contemplated under the CONTRACT and strictly comply with the CONTRACT provisions. 

It is understood that this CONTRACT shall be valid upon receipt of a certified copy of the above-mentioned  Notarial Deed, to be submitted to COMPANY together with the CONTRACT acceptance letter.

In the case of a Consortium:
The Consortia of Cooperative societies shall, prior to the start of the WORKS, communicate in writing to COMPANY’s CONTRACT ADMINISTRATOR the name of the entity entrusted with the execution of the WORKS; this name must have been communicated upon submission of the Tender and is indicated here below: 
…………………………… for the execution ……………………………
…………………………… for the execution ……………………………
For the purposes of art. 89 of Legislative Decree No. 81 of 2008 as amended (where applicable), the “impresa affidataria” shall be the entity entrusted with the execution of the WORKS.

It is understood that only the shareholders and / or employees of the above-mentioned associated undertaking, duly registered in the “Libro Unico del lavoro”(Italian document consisting of consolidated staff and pay records, or any other equivalent record as required by applicable legislation in force), are entitled to work when these WORKS are carried out. 
Such assignment does not relieve the contracting Consortium from the contract obligations towards the COMPANY.

________________________________________________________________

1
CONTRACT acceptance

In compliance with the Article “CONTRACT acceptance” of the General Conditions, the conclusion of the CONTRACT is subject to the receipt, on the part of the COMPANY, of the acceptance letter on the CONTRACTOR'S headed paper, drawn up according to the attached form. 

2
DEFINITIONS

In addition to the provisions of the Article “DEFINITIONS” in the General Conditions, the following terms and expressions shall have the meaning ascribed to them here below:

· Unit that has been delegated or appointed by the COMPANY: Any subject, designated by this party, including the members of the Internal Audits or Third-Party Companies;
· COMPANY in relation to the HSE aspects:
Indicates the [Pro-tempore Director of the Versalis Plant/of the Refinery of Eni Spa Divisione R&M / Pro-tempore manager of the EniPower Plant in…………………………]. 
3
CONTRACT ADMINISTRATOR

With reference to the Article “ORGANISATION OF THE COMPANY FOR THE MANAGEMENT AND CONTROL OF THE CONTRACT AND WORKS” of the General Conditions, the COMPANY has designated …………………………, pro-tempore Manager of the Company Unit ………………………, as CONTRACT ADMINISTRATOR.

4 
OBJECT OF THE CONTRACT
The following is the object of the CONTRACT ……………………

_________________________________________________

OPERATING INSTRUCTIONS

Describe the object of the CONTRACT by summarising the activities to be carried out according to the CONTRACT. It should be noted that the object of the CONTRACT is an essential element. 
__________________________________________________

4.1
Call-off orders

The CONTRACT shall be activated by the COMPANY Units in charge, who issue the CALL-OFF ORDERS (hereinafter OACQ), according to the methods and forms implemented at the COMPANY site, which the CONTRACTOR declares to know and accept. 
The object of the OACQ shall be identified on a case-by-case basis, in conformity with the CONTRACT descriptions and details. 

The OACQ is the only valid document that confirms the work execution and entitles to payment. 

Each OACQ has a number and the debit details of the COMPANY beneficiary Unit. 

The requests for intervention are formalised when the COMPANY Units in charge issue the relevant documents, according to the forms and norms in force in the sites. 

The COMPANY shall not undertake any commitment concerning the minimum amount of the WORKS that are the object of the OACQ and no exclusive right shall be granted to the CONTRACTOR for the WORKS that are the OBJECT of the CONTRACT.

The COMPANY shall not be bound by any limitations concerning the assignment of the OACQ or their frequency and continuity in time. 

The CONTRACTOR shall not claim any rights, should its organisation not be used as a consequence of the irregularity of the WORKS assigned on the basis of the OACQ. 

Upon completion of any intervention, no goods or people employed by the CONTRACTOR to carry out the WORKS shall remain on site; no scrap or waste materials shall be left on site, either.

For any WORK to be carried out during the period of validity of the CONTRACT, the CONTRACTOR shall agree, upon request of the COMPANY Unit in charge, a WORKS schedule.

Any derogation from the CONTRACT provisions shall be valid only if approved in writing by the COMPANY. 

4.2
Organisation effort, WORKS planning

According to the WORKS execution plan, the organisation effort of the CONTRACTOR will be divided in a non homogenous, though planned way, throughout the contract validity period. 

If the scope of the interventions is remarkable in relation to the average resources of the CONTRACTOR and the WORKS are concentrated in certain period, the programmes shall be communicated to the CONTRACTOR well in advance. 

The CONTRACTOR shall guarantee that the necessary resources for the execution of the WORKS are available and the COMPANY shall be guaranteed that the company organisation assures the constant adaptation of the resources.

The CONTRACTOR shall not be paid any fees, with the exception of the settlement price of the WORKS, carried out according to the CONTRACT conditions, without prejudice to the payment of the travel allowance, as per Article “Special charges” below.

The WORKS must be completed within the schedule indicated by the COMPANY in the OACQ; therefore the CONTRACTOR shall be responsible for the organisation of the work, the programmes, the management of its staff and anything else is needed for the accomplishment of the WORKS. 
With reference to special WORKS, such as plant shutdowns, significant events, investment work orders, the COMPANY, by providing anything is needed, may request the CONTRACTOR, with no additional fees, to develop a detailed execution plan, consistently with the requested terms. 

The programme shall be kept up-to-date by the CONTRACTOR and allow the COMPANY to verify the assignment of the staff, equipment and means needed for the execution of the WORKS. 

After agreeing a WORKS execution plan with the Unit designated by the COMPANY, the CONTRACTOR shall not request any additional payment, for any reason whatsoever, if the costs incurred to execute the WORKS are higher than those defined in the agreed delivery terms. 

The penalties as per Article “PENALTIES” below shall be applied, if any delays occur.

5 
PRIORITY OF THE DOCUMENTS
Notwithstanding the provisions of the article “Interpretation and priority of the documents” of the General Conditions, the documents will be prioritised as follows: 
1. CALL-OFF ORDER (OACQ)

2. CONTRACT

3. TECHNICAL ANNEX

4. SPECIAL SPECIFICATIONS/SPECIAL CONDITIONS

5. GENERAL CONDITIONS

The following Annexes are an integral and substantial part of the CONTRACT:

- Annex 1:  Price Lists
- Annex 2:  TECHNICAL ANNEX
- Annex 3:  Drawings
- Annex 4:  SITE Hygiene  and Safety Regulations 
- Annex 5:  DUVRI or PSC
- Annex 6:  SPECIAL SPECIFICATIONS/SPECIAL CONDITIONS
- Annex 7:  General conditions
- Annex 8:  Interference-related costs of safety
- Annex 9:  Acceptance form
_________________________________________________________________

OPERATING INSTRUCTIONS

In addition to the documents listed in the Article "Priority of the documents", please specify the documents that you wish to attach on a case-by-case basis. 

_________________________________________________________________

6
INSPECTION

__________________________________________________________________

OPERATING INSTRUCTIONS

The inspection must always be carried out, unless the WORKS are carried out only at the CONTRACTOR site. 
___________________________________________________________________

The CONTRACTOR hereby declares that the AREA of the WORKS of the COMPANY was inspected with the aim of: 
· Acquiring the elements needed for the accurate assessment of the scope of the CONTRACT and the proper preparation of the Offer; 

· Viewing the places where the activities will have to be carried out; 

· Being informed about the specific risks existing in the affected areas and the prevention and emergency measures implemented by the COMPANY;
· Becoming familiar with the COMPANY organisation. 
The COMPANY herein specifies that the inappropriateness of the inspections or the CONTRACT execution methods, pleaded by the CONTRACTOR to justify delays, economic claims or any other non-compliance, shall not be accepted. 
7 
PRICES

The works that are the object of the CONTRACT (hereinafter WORKS) shall be contracted out on a unit-rate basis; WORKS on an estimate basis shall be expressly requested by the affected SITE Units. 

These WORKS shall be paid according to the prices indicated in the lists below, subject to the adjustment coefficients indicated below. 
________________________________________________________________

OPERATING INSTRUCTIONS

For ENI R&M, the contract price details must also include the relevant position, to identify the interference safety costs. 
_________________________________________________________________

7.1 
Price Lists

7.1.1 Price adjustment coefficients, contained in the Price List .........

7.1.2 Price adjustment coefficients, contained in the Price List .........

......................

7.1.n Price adjustment coefficients, contained in the Price List .........

________________________________________________________________

OPERATING INSTRUCTIONS:

Add the following articles 7.2 and 7.2.1 for the Petrochemical SITES:

7.2 Costs of safety in the workplace
CONTRACTOR indicates and/or supplements the interference-related costs of safety at work in the “Risk identification and Contractor’s prevention and protection measures” Form attached to the DUVRI. Such costs have been evaluated as for their adequacy with the nature and characteristics of the activities under the CONTRACT and no rebate has been applied thereto.

COMPANY reserves the right to request any suitable documentation proving the expenditure by CONTRACTOR of the interference-related costs of safety at work. 

7.2.1
Interference-related Costs of Safety The interference-related Costs of Safety  are indicated in the “Risk identification and Contractor’s prevention and protection measures” Form and refer to the whole contract period.

With reference to such Form, the contract prices include all the safety costs to eliminate/minimise the interference risks, with the exception of those concerning the following precautions, provided that they cannot be quantified in advance by simply analysing the DUVRI: 

· equipment such as scaffolding and trestles, which might be needed to eliminate or minimise the interference risks (the costs associated with similar equipment and needed to execute the works/services in accordance with the good practices are excluded); 

· Grounding and protection against atmospheric discharges (unless already available in the workplace of the COMPANY);

· Any other prevention and protection measures, according to the specific procedures (e.g. Use of self-breathing apparatus, support for WORKS in confined spaces, etc.);
· No work for the CONTRACTOR staff, due to changes in the work plans or further coordination actions of the COMPANY and the CONTRACTOR, aimed at eliminating interferences that could not be foreseen when the intervention was planned. 

They shall be paid according to the relevant price lists, which are an integral part of the CONTRACT, and the adjustment coefficients agreed by the PARTIES. 

The CONTRACTOR declares that the costs have been estimated keeping the DUVRI and the inspection results into consideration.

____________________________________________________________

OPERATING INSTRUCTIONS: For the R&M Division Refineries, replace Articles 7.2 and 7.2.1 above with the following ones:
7.2. Workplace safety costs_
CONTRACTOR indicates and/or supplements the interference-related costs of safety at work in the “Risk identification and Contractor’s prevention and protection measures” Form attached to the DUVRI. Such costs have been evaluated as for their adequacy with the nature and characteristics of the activities under the CONTRACT and no rebate has been applied thereto.

COMPANY reserves the right to request any suitable documentation proving the expenditure by CONTRACTOR of the interference-related costs of safety at work. 

CONTRACTOR declares that interference-related costs relevant to safety in the  workplace have been calculated also taking into consideration the “Preliminary DUVRI”/“Preliminary Information for the DUVRI preparation” attached to the Invitation To Tender, the final DUVRI, where applicable, or the PSC and relevant technical documentation, the verifications carried out by CONTRACTOR during the site inspection (where appropriate), and any other documentation and information obtained further to the co-ordination and co-operation as per art. 26 of Legislative Decree no. 81/2008, as well as any in-house procedures and regulations delivered to CONTRACTOR.

___________________________________________________________

7.3 
Cost of labour

In addition to the provisions of the Articles “Cost assessment” and “Prices” of the General Conditions, in accordance with the provisions of the Article "INSPECTION" of the CONTRACT, the CONTRACTOR hereby declares that the information needed for proper cost assessment has been obtained, also considering the normal working conditions on SITE, on the CONSTRUCTION SITE AREA and the AREAS OF OPERATIONS, with specific reference to any potential inefficiency cause, such as, by way of example: 

· Occasional interventions

· Immediate availability, when called;

· Work interruption for emergency interventions;

· Minor activities;

· Overhead work and / or work in areas that are not easily accessible;

· Lack of work while the WORK PERMITS are being released and / or activities are carried out on the plants to render them safe. 

The CONTRACTOR declares that all these circumstances have been taken into consideration and that the relevant fees have been included in the agreed prices, which also include the salaries, the contract, contribution and insurance costs in compliance with the norms in force, the taxes, overheads and business profits, the charges and obligations specified in the CONTRACT, the costs and allowances, if any, the personnel travel and transfer time, the equipment and the relevant costs, the personnel, the work apparel and the safety equipment; only the costs specified in the Article “Special charges” below have not been included.

Considering the above, the CONTRACTOR declares that the cost of labour is consistent with the scope and the characteristics of the CONTRACT. 

7.4 Discount rate per WORKS amounts

Whereas the OACQ will be issued up to Euro ........., it is understood that the following discounts will be granted according to the final amount of each OACQ:

From....... to ........, ....% discount

From....... to ........, ....% discount

From....... to ........, ....% discount

From....... to ........, ....% discount

Please note that the above-listed discount rates will be applied on the total amount of unit-rate activities, only; in determining the discount rate, reference will be made to the total OACQ amount, also including the estimates, supplies or materials and rents. 
To clarify the above, please note that an OACQ indicates the execution of the WORK as described and identified and / or the execution within a given time period (WORK on a lump sum and / or unit-rate basis, according to a detailed specification, etc.)

Reference should be made to Article ..... to calculate the discount rates. [For PE P17MAN0010].
8
CONTRACTOR RESPONSIBILITIES

In addition to the provisions of the Article “CONTRACTOR requirements and organisation” of the General Conditions and the responsibilities already specified in the General Conditions and in other CONTRACT articles, the CONTRACTOR shall provide the following.

8.1
Organisation effort

The skilled and unskilled labour, the equipment, the means and anything else is needed to carry out and monitor the activities through completion and acceptance by the COMPANY, shall be provided by the CONTRACTOR. 

8.2
Access of the CONTRACTOR staff to the SITE

Prior to the start of the WORKS, with the aim of getting the authorisation for its staff to enter the COMPANY SITE, the CONTRACTOR shall give evidence of compliance with the guidelines of the COMPANY Unit in charge and the provisions of the General Conditions, Articles “Administrative requirements to be fulfilled by CONTRACTOR” and “Personnel”.

8.3
Waste management

In addition to the provisions of the Article “Health, Safety and Environment” in the General Conditions and considering that the CONTRACTOR will bear all the costs for the implementation of the laws in force on waste management, the following should be noted:  
a) With reference to the management of the debris/waste generated by the activities that are the object of the CONTRACT, the COMPANY shall be considered as the Producer. 
The CONTRACTOR shall place these materials in the appropriate collection points on SITE (preliminary/temporary collection points) indicated by the COMPANY, in compliance with the laws in force on the prohibition of mixing waste and according to the storage time and quantity limits of the production area. The management of the debris/waste taken to the collection point is entrusted to the COMPANY. 
b) With reference to the management of the debris/waste generated by the maintenance and use of the means, equipment, devices, etc. as a consequence of the activity that has been carried out, the CONTRACTOR shall be considered as the Producer and handle and/or service the materials on SITE or outside, in the landfills or any other authorised disposal sites, according to the laws in force on the nature and characteristics of waste. 

__________________________________________________________

OPERATING INSTRUCTIONS: If sand-blasting or painting activities are specified in the contracts, add the following: 
c) With reference to the waste generated by the sand-blasting, e.g. grain dust and silica sand, since these materials have been generated as a consequence of the activity carried out by the CONTRACTOR, the CONTRACTOR shall be considered as the Producer and the Holder. The CONTRACTOR is also in charge of transportation and disposal in compliance with the laws in force. 
___________________________________________________________

8.4 Scaffoldings
In addition to the provisions of the Article “Equipment" in the General Conditions, it should be noted that if scaffoldings, walkways or elevators belonging to the COMPANY or to other Companies or Suppliers need to be constructed on SITE or in the areas belonging to the COMPANY, the CONTRACTOR shall, at its own care and expense, verify that the equipment is built according to and / or meets the relevant norms in force and that its efficiency is compatible with the intended use and shoulder full responsibility throughout the usage period, also guaranteeing its protection and storage and relieving the COMPANY of any civil liability.  
__________________________________________________________________

OPERATING INSTRUCTIONS
The fees listed below are given as a mere reference for the CQAP. The Buyer shall supplement or modify them on a case-by-case basis, according to the specific elements of the contract. 
____________________________________________________________

8.5 Special charges

The following charges, to be paid as indicated below, have not been included in the economic conditions of the Article "Prices" above. 

8.5.1 
Overtime work

The activities performed out of the standard working hours, i.e. Monday to Friday, from 08.00 a.m. to 05.00 p.m., with the exception of the midweek holidays, are considered overtime work. 
The CONTRACTOR can work overtime subject to prior approval in writing of the CONTRACT ADMINISTRATOR and shall be paid the extra amounts indicated in the document "Hourly rates for work recorded in the work reports", subject to the adjustment coefficients specified in the Article "PRICES" of the CONTRACT. 
These extra amounts shall be paid, for work carried out on a unit-rate or report-basis, to the staff working overtime. 

8.5.2 
WORKS performed out of the SITE
For the WORKS performed out of the entrance desk, the amount indicated in the Article .… ....[for PEP17MAN0000] shall be paid for the time needed to check the personnel taking materials and / or equipment away from the site and for the WORKS performed according to the contract conditions. 
8.5.3 
Foreman work
The payment of the foreman is included in the contract prices. 
If, for specific operational needs, the foreman needs to be constantly present in the working place, his working hours will be paid, on the basis of a report, according to the document “Hourly rates for work recorded in the work reports", subject to the adjustment coefficients specified in the Article "PRICES" of the CONTRACT. 
8.5.4 
Call-back work
If, for specific needs, the COMPANY requires emergency work (the personnel is called back out of hours, on a bank holiday, including Saturdays), any operator whose presence has been requested shall be paid the WORKS according to the contract conditions, for the urgent execution of the WORKS, plus a fixed and unchangeable amount as per Article ....[for PEP17MAN0001]
8.5.5 
WORKS suspension due to higher priority works
If, for specific needs of the COMPANY, the WORKS need to be suspended to carry out other priority works, the CONTRACTOR shall be refunded the costs in exchange for the activities. 

Such payment is made in accordance with Article ………………… and shall be calculated keeping the unproductive time caused by the activity change into account, according to the document “Hourly rates for work recorded in the work reports", subject to the adjustment coefficients specified in the Article "PRICES" of the CONTRACT.

With reference to rents, if a machine downtime occurs, only the cost of labour associated with the inactivity shall be paid, according to the above-mentioned article.

8.5.6 
Minor unit-rate WORKS

For minor WORKS on a unit-rate basis, the non-accumulable amount of which is less than 500 Euro, in addition to the CONTRACT unit prices, a fixed and invariable lump-sum amount will be paid for the whole period of CONTRACT validity, as per Article ......
It is important to outline that the "minor non accumulable unit-rate WORK” indicates the activities to be carried out in the AREA OF OPERATIONS, without moving the staff and equipment and with no interruptions. 
If, for accounting reasons, these interventions are grouped into one OACQ, a lump sum shall be acknowledged for each WORK. 
If, for causes not attributable to the CONTRACTOR, the WORK needs to be carried out in multiple steps in time, and provided that this is not against the good practices, a lumps sum shall be paid for the total amount of each phase. 

8.5.7 
Inactivity
a) Daily inactivity

The periods of daily inactivity, for causes not attributable to the CONTRACTOR, such as, by way of example, but not limited to, the operational stops requested by the CONTRACT ADMINISTRATOR, shall be calculated according to the Article ……………, and applying the “Hourly rates for work recorded in the work reports", subject to the adjustment coefficients specified in the Article "PRICES" of the CONTRACT.

With reference to rents, if a machine downtime occurs, only the cost of labour associated with the inactivity shall be paid, according to the above-mentioned article.
b) Waiting time for WORK PERMITS

The waiting times, pending the release of the daily WORK PERMITS and / or the continuation of activities in the afternoon, shall be paid according to the “Hourly rates for work recorded in the work reports", subject to the adjustment coefficients. 
These waiting times shall be calculated according to the Article ..... [for PE1000043212]; the payment shall be made to all the employees, including the foreman. Periods longer than 15 minutes and the whole waiting time (including the 15-minute lump-sum allowance)shall be paid. 
c) Waiting time to secure the plants/equipment

The waiting time after the activities carried out by the COMPANY to secure the plants and / or equipment shall be paid by the CONTRACTOR according to the “Hourly rates for work recorded in the work reports", subject to the adjustment coefficients.
These waiting times shall be calculated according to the Article ..... [for PE1000153181]; the payment shall be made to all the employees, including the foreman.
d) Materials collected from the warehouse

If the material is not available in the warehouse or in any other place indicated by the COMPANY, when the goods need to be collected according to the guidelines of the COMPANY, and some waiting time is expected, or if multiple "non-scheduled" pick-ups are needed or if, upon specific request of the CONTRACT ADMINISTRATOR, material needs to be searched for, the COMPANY shall pay to the employees an extra amount calculated according to the “Hourly rates for work recorded in the work reports", subject to the adjustment coefficients as per Article ......, for any delays or for the time needed for the subsequent pick-ups or research [for PE 1000043214].
8.5.8 
Travel expenses

If the interventions (plant shutdowns, extraordinary maintenance activities and / or investment) require much more staffing than what is needed on average at the COMPANY SITE, the relevant plans shall be communicated to the CONTRACTOR in advance, to allow the CONTRACTOR to prepare the organisation.

In these circumstances, should the CONTRACTOR need to resort to personnel coming from other working places to adapt the CONSTRUCTION SITE to the COMPANY requirements, he shall be paid a lump sum for any working day and travelling resource (including the foreman).

This extra amount shall be paid in accordance with Article ...... [for PE 1000043211].
8.5.9 
Scaffoldings 

Unless otherwise indicated by the COMPANY, the scaffoldings needed for the CONTRACT WORKS shall be made available by the CONTRACTOR and paid by the COMPANY. 

8.5.10
Use of exceptional means and equipment

__________________________________________________

OPERATING INSTRUCTIONS

See article “Special specifications” if payment is needed; if not, delete the clause.

__________________________________________________

With reference to the Article ....... of the SPECIAL SPECIFICATION, when the costs associated with the use of the equipment and means, in carrying out the WORK on a unit-rate basis, exceed by 40% the value of the whole WORK, an extra amount calculated according to the contract rates on a report-basis shall be paid for such exceptional use, but only for the amount exceeding such percentage. 

The amount shall be calculated on a lump sum basis according to the Article ………………….

It is understood that no amount shall be refunded to the CONTRACTOR for these additional expenses, if the means and / or equipment are already installed and / or available on site for other WORKS, on the same plant or plant area and do not need to be moved. 

8.5.11 
Spark-proof boxes

In conformity with Article 3.1.a) of the SPECIAL SPECIFICATION, it should be noted that the supply of protective tarpaulins for the construction of "spark-proof boxes" is included in the prices on a unit-rate basis, while the assembly and disassembly of the box shall be paid in accordance with the following article, subject to a surcharge:

- Art. R881288015 Euro/ 70.00 each for the execution in any area of operation.

8.5.12 
Interventions requiring a self-breathing apparatus

For any unit-rate WORKS carried out using a self-breathing apparatus, an extra amount as per Article ...... shall be paid. 

8.5.13
Use of engine-driven welders and / or engine-driven compressors

For unit-rate WORKS having a limited scope, if no point has been made available for the connection of the engine-driven welders and / or engine-driven compressors, the CONTRACTOR, subject to the authorisation of the CONTRACT ADMINISTRATOR, is entitled to use the engine-driven welders and/or engine-driven compressors; in such a case, the equipment work shall be paid on a service basis and the price of the above-mentioned electrical equipment shall be deducted from the due amount. 
8.5.14
Supplies

The supply of materials, if not specified in the price lists, shall be specifically requested by the CONTRACT ADMINISTRATOR and not exceed the total amount of Euro 5,000.00 per OACQ. 
The supplied materials shall be paid according to the prices indicated in the invoice of the subcontractors (VAT not included), with a 15% (fifteen per cent) surcharge for transportation, overhead costs, profits, etc.

The minimum surcharge applied to any request for the supply of materials shall be Euro 30. 

Reference shall be made to the following Articles:

· Art. ................. for the value of the material

· Art. ................. for the ……% surcharge

or

· Art. ................. for the 30 Euro minimum surcharge.

ISTRUZIONI OPERATIVE

Nota: nel caso di Contratti che prevedono attività in ambienti sospetti di inquinamento o ambienti confinati di cui al DPR 177/2011, integrare il presente Articolo con la clausola di seguito riportata

8.6. Activities in potentially contaminated areas and confined spaces

In case of activities under the Presidential Decree no. 177 of 2011, CONTRACTOR shall provide COMPANY, prior to commencement of the activities, with the list of workers that CONTRACTOR intends to employ in such activities and the relevant training certificates.

9
COMPANY RESPONSIBILITIES

________________________________________________________________

OPERATING INSTRUCTIONS
The fees listed below are given as a mere reference for the CQAP. The Buyer shall supplement or modify them on a case-by-case basis, according to the specific elements of the contract. 
________________________________________________________________

Unless otherwise specified in the General Conditions and in the CONTRACT, the COMPANY shall pay the following:

· Release of WORKING PERMITS, authorisations for the personnel, vehicles and equipment entering the SITE.

10 
DURATION OF THE CONTRACT

The CONTRACT is valid from ........ to ........ and the COMPANY is entitled to withdraw from it as described in the Article “WITHDRAWAL” of the General Conditions.

It is understood that the COMPANY is entitled to ask the CONTRACTOR to complete any ongoing WORKS within the contract maturity date. In such a case the CONTRACTOR shall complete the WORKS at the same economic and regulatory conditions, with no further charges for the COMPANY. 
____________________________________________________________

OPERATING INSTRUCTIONS: Enter the following clause, if required 
The COMPANY reserves the right to extend the validity of the CONTRACT for one more year, at the same conditions, which have been accepted by the CONTRACTOR. 

It is understood that the COMPANY is entitled to withdraw from the CONTRACT within such extension period. 
No OACQ can be issued after the withdrawal date. 

_____________________________________________________________

11 
HEALTH, SAFETY AND THE ENVIRONMENT

11.1
DUVRI (if applicable)

In addition to the provisions of the Article “Health, Safety and Environment” of the General Conditions, the PARTIES acknowledge that they have met to cooperate and co-ordinate the workers’ health and safety prevention and protection measures in compliance with Article 26 of the Legislative Decree no. 81/2008. 
More specifically, the PARTIES have discussed the following during their meeting: 
1) The “Preliminary DUVRI”/“Preliminary Information for the DUVRI preparation” attached to the Invitation To Tender; 

2) The results of the inspection carried out by the CONTRACTOR in the workplaces where the CONTRACT activities will be carried out. 
In consideration of the above, the PARTIES have identified the interferences and defined prevention and protection measures to eliminate and/or minimize such interferences, which have consequently been included in the DUVRI attached to the CONTRACT/OACQ.

_____________________________________________________________________

ISTRUZIONI OPERATIVE

Nel caso di Contratti che prevedono attività in ambienti sospetti di inquinamento o ambienti confinati di cui al DPR 177/2011, sostituire il precedente paragrafo con il seguente

In consideration of the above, the PARTIES have identified the interferences and defined prevention and protection measures, also in relation to the activities under Presidential Decree no. 177 of 2011, to eliminate and/or minimize such interferences, which have consequently been included in the DUVRI attached to the CONTRACT/OACQ.

_____________________________________________________________________

Before starting the activities, the co-operation and co-ordination and the actions decided by the PARTIES shall be indicated in the Meeting Minutes signed by them and they shall be responsible "pro quota" for the implementation of the prevention and protection measures. The Minutes, signed by duly authorised persons and distributed to all interested parties, shall be an integral and substantial part of the DUVRI. 

The CONTRACTOR shall comply with, and have its SUBCONTRACTORS comply with, the DUVRI provisions and any other provisions contained in the plans and / or measures sent and / or imposed by the COMPANY. 
11.2
Compliance with the provisions of section IV “Temporary or mobile construction sites" of the Legislative Decree 81/2008 (if applicable) 

The CONTRACT ADMINISTRATOR, based on the verifications made by COMPANY with the support of the appropriate HSE functions and the information exchanged with CONTRACTOR, shall verify that the WORKS to be performed imply the enforcement of the section IV of the Legislative Decree 81/2008 as amended.  

With reference to the above-mentioned section IV of the Legislative Decree 81/2008 as amended, the relevant activities and responsibilities of COMPANY (including the appointment of the PROJECT SUPERVISOR) are assigned to [Pro-tempore Director of the Versalis Plant/Eni Spa R&M Division Refinery/Pro-tempore Director of the EniPower Plant in …………………………].

The CONTRACT ADMINISTRATOR shall deliver to CONTRACTOR a copy of the Safety and Coordination Plan (PSC). 

CONTRACTOR shall comply with the provisions of the above-mentioned section IV of the Legislative Decree 81/2008, as amended, and implement the PSC requirements and propose additions, if needed, according to its own experience. 
CONTRACTOR shall also: 

-
prior to commencement of the WORKS, submit to COMPANY its own Safety Operational Plan (POS), updated and drafted in conformity with the provisions of the Annex XV of the Legislative Decree 81/2008, and those of the SUBCONTRACTORS, if any; 

-
properly and promptly assist the PROJECT SUPERVISOR,  and any other persons entrusted by COMPANY, and coordinate with them for any safety-related issues;

-
submit to COMPANY copy of the PSC signed by any SUBCONTRACTORS for acceptance;

-
submit to COMPANY any proposals for additions to COMPANY’s PSC, as required by subsection 5 of art. 100 of Legislative Decree 81/2008; similar comments on the COMPANY PSC and the CONTRACTOR POS shall be obtained from the SUBCONTRACTORS;

-
provide any elements, supplementing the documentation (general safety rules, working environment risks, etc.) already existing and available on SITE, necessary for the preparation of the PSC, the “General Safety Plan”, if any, and, for the part emerged in the CONTRACT phases, the Technical File; these elements, provided by the CONTRACTOR, must be properly updated according to the progress of the WORKS and the changes made until the latest progress of the WORKS, if any; 

-
communicate to COMPANY any important element emerged during the performance of the WORKS, which may be useful to complete and supplement the Technical File; 

-
make its POS and that of the SUBCONTRACTORS, if any, available to the Authorities in charge of inspecting the CONSTRUCTION SITES. 

CONTRACTOR undertakes to strictly comply, and have its SUBCONTRACTORS comply, with the PSC and POS and, however, all the plans and/or instructions which will be delivered and/or given thereto by COMPANY and/or by other persons entrusted by COMPANY pursuant to Legislative Decree 81/2008. 

CONTRACTOR shall coordinate all SUBCONTRACTORS working at COMPANY’s SITE in order to make the specific POS’s prepared by the individual SUBCONTRACTORS compatible with one another and consistent with the POS submitted by CONTRACTOR.

Any additional expenses, resulting from the implementation of the measures contained in the above-mentioned PSC and aimed at eliminating the risks of any interference between the contractors working in the AREA OF OPERATIONS, shall be assessed according to the interventions and paid according to the relevant OACQ.   Any expense resulting from the implementation of any other safety measure is already included in the contract prices and the relevant clauses. 
These additional expenses will be paid as follows:

11.2.a
PSC ASSESSMENT AND ACCEPTANCE
The costs for the assessment and acceptance of the PSC and the development of the training and information plan will be paid as a lump sum: ……… Euro
11.2.b
DEVELOPMENT OF THE SAFETY OPERATIONAL PLAN

The costs for the development of the safety operation plan will be paid as a lump sum: ………………………… Euro.
11.2.c
OPERATIONAL STAFF TRAINING

The hours for the training and information of the operational staff shall be entered in the training record and their cost calculated according to the reference hourly rate of a Level 4 industry employment contract, subject to the correction factor and paid as a lump sum: ……………… Euro
11.2.d
SUPERVISION OF THE CONSTRUCTION SITE SAFETY SUPERVISOR

The activities performed by the safety SUPERVISOR shall be paid as a lump sum, proportionately to the duration of any activity carried out in compliance with the Legislative Decree and included in the relevant OACQ.  ……………… Euro.
The accounting tools for the economic assessment of these articles shall be subject to the approval of the person empowered by COMPANY.

11.3. COMPANY reserves the right to perform inspections and assessments, also through specific tests, both by its corporate functions and by THIRD PARTIES. In case any non compliance is found, COMPANY may at its own discretion apply adequate sanctions. CONTRACTOR shall collaborate for the achievement of the aforesaid objectives (ensuring a constant proactive approach).
_________________________________________________

ISTRUZIONI OPERATIVE

Nel caso di Contratti che prevedono attività in ambienti sospetti di inquinamento e negli ambienti confinati di cui al DPR 177/2011, integrare il presente Articolo con la clausola di seguito riportata.

11.4 
Activities in potentially contaminated areas and confined spaces

The activities in potentially contaminated areas and confined spaces shall be performed in accordance with the provisions of Presidential Decree no. 177 of 2011. In particular, CONTRACTOR shall meet the qualification requirements as per Art. 2 of the aforesaid Decree.
Throughout the performance of the activities in potentially contaminated areas or confined spaces, CONTRACTOR shall use and effectively implement a working procedure specifically aimed at eliminating or, if impossible, minimizing the risks of activities in confined spaces, inclusive of any first aid and coordination with the emergency system of the National Health Service ("Servizio Sanitario Nazionale") and the Fire Fighting Department ("Vigili del Fuoco").
Also, before entering the areas where said activities will be conducted, all workers employed by CONTRACTOR, including the Employer ("Datore di lavoro") if part of the team performing these activities, or any self-employed worker, shall be informed by COMPANY of the characteristics of the workplaces, the risks existing therein (including those deriving from previous uses of the workplace) and the prevention and emergency measures taken in connection with its activities.

COMPANY identifies its own Representative, with appropriate skills, acquainted and aware of the risks existing in the workplaces, so that the Representative shall supervise, direct and coordinate the activities carried out by the workers employed by CONTRACTOR or any self-employed worker, in order to minimize any risks connected with interference of such activities with those performed by COMPANY personnel.
12 
SUBCONTRACTING

____________________________________________________________________

ISTRUZIONI OPERATIVE: versione utilizzabile fuori dall’ambito di applicazione del D. Lgs. n. 163 del 2006 e s.m.i. nonché per appalti sottosoglia e servizi "non prioritari" (Allegato II B del d. Lgs. n. 163 del 2006 e s.m.i.). 
Without prejudice to the provisions of the Article “Subcontracting” of the General Conditions, the CONTRACTOR is entitled to sub-contract some activities to the following Companies:

- ................ …………………………… for the execution ……………………………;

- ................ …………………………… for the execution ……………………………;

- ................ …………………………… for the execution …………………………….
Subject to COMPANY’s authorisation to each single SUBCONTRACTOR, it is understood that these Companies shall submit the documents requested by the SITE Unit in charge. 
_____________________________________________________________________

ISTRUZIONI OPERATIVE: indicare i seguenti dati: attività principale oggetto del contratto di appalto, soglia entro cui è ammesso il subappalto, attività da subappaltare, figura aziendale che autorizzerà il subappalto.

Nei contratti aperti, la soglia entro cui è ammesso il subappalto dovrà essere indicata in termini di valore assoluto anziché di percentuale.

Qualora la modalità di autorizzazione del subappalto sia tramite approvazione dei subappaltatori da parte del Procuratore del contratto nel contratto di appalto, indicare i nominativi dei subappaltatori.

_________________________________________________________________

ISTRUZIONI OPERATIVE

Nel caso di Contratti che prevedono attività in ambienti sospetti di inquinamento e negli ambienti confinati di cui al DPR 177/2011, integrare il presente Articolo con la clausola di seguito riportata.

Neither subcontract nor “SUBCONTRATTO” shall be allowed, in respect of the activities in potentially contaminated areas and confined spaces under Presidential Decree no. 177 of 2011, unless expressly authorized by COMPANY and certified pursuant to Legislative Decree no. 276 of 10 September 2003 (Titolo VIII, Capo I), as amended. The provisions of said Presidential Decree no. 177 of 2011 shall also apply to SUBCONTRACTORS or any “Subcontraente”.

____________________________________________________________________

ISTRUZIONI OPERATIVE: versione utilizzabile in ambito di applicazione del D. Lgs. N. 163 del 2006)
Without prejudice to the provisions of the Article “Subcontracting” of the General Conditions and the prohibition of multi-tier subcontracting (that is the concession of all or part of the activities to another subcontractor), all the activities and processes, whatever category they belong to, can be subcontracted within the limits and conditions specified in the article 118 of the Legislative Decree no. 163/2006 and in accordance with the following. 

Regarding the Works, the activities may be subcontracted only for a portion not exceeding 30% (thirty per cent) of the amount of the main category (“categoria prevalente”). Regarding the Services and the Supplies, such amount is referred to the total amount of the CONTRACT.

The CONTRACTOR is entitled to subcontract some activities to the following Companies:

- ................ …………………………… for the execution ……………………………;

- ................ …………………………… for the execution ……………………………;

- ................ …………………………… for the execution …………………………….
Subject to COMPANY’s authorisation to each single SUBCONTRACTOR, it is understood that these Companies shall submit the documents requested by the COMPANY Unit in charge.
ISTRUZIONI OPERATIVE: indicare i seguenti dati: soglia entro cui è ammesso il subappalto, attività da subappaltare, figura aziendale che autorizzerà il subappalto.

Nei contratti aperti, la soglia entro cui è ammesso il subappalto dovrà essere indicata in termini di valore assoluto anziché di percentuale.

_________________________________________________________________

ISTRUZIONI OPERATIVE

Nel caso di Contratti che prevedono attività in ambienti sospetti di inquinamento e negli ambienti confinati di cui al DPR 177/2011, integrare il presente Articolo con la clausola di seguito riportata.

Neither subcontract nor “SUBCONTRATTO” shall be allowed, in respect of the activities in potentially contaminated areas and confined spaces under Presidential Decree no. 177 of 2011, unless expressly authorized by COMPANY and certified pursuant to Legislative Decree no. 276 of 10 September 2003 (Titolo VIII, Capo I), as amended. The provisions of said Presidential Decree no. 177 of 2011 shall also apply to SUBCONTRACTORS or any “Subcontraente”._____________________________________________________________________

13 
CONSTRUCTION SITE AREA

In addition to the provisions of the Article “CONSTRUCTION SITE” of the General Conditions, it has been agreed that the area to be used as CONSTRUCTION SITE AREA shall be identified and made available to the CONTRACTOR by the Unit in charge at the SITE, when agreed and according to the methods enforced at the SITE. 

14 
WARRANTIES

In addition to the provisions of the Article “Technical Warranties” of the General Conditions, the CONTRACTOR guarantees the execution of the WORKS in accordance with good professional practices and with the COMPANY requirements, using appropriate staffing, equipment and materials of the best quality, so that they are free from any defect. 

It is understood that, unless otherwise specified in the OACQ, as defined in the relevant Article of the General Conditions, the warranty period is 24 months from the WORKS test and acceptance report.

15 
CHECKS AND INSPECTIONS

In conformity with the Articles “Checks, inspections” and “INSPECTION” of the General Conditions. 

16 
PENALTIES

In addition to the provisions of the Article “Execution deadline. Penalties. Extension of terms" in the General Conditions, and the Article “Organisation effort, WORKS planning” of the CONTRACT, the COMPANY reserves the right to apply a penalty in case of late delivery; the amount and due date of the penalty shall be agreed with the CONTRACTOR and defined in the OACQ on a case-by-case basis. 

In agreement with the provisions of the above-mentioned Article of the General Conditions, the COMPANY shall issue a debit note to the CONTRACTOR for the imposed penalty. 

17 
INVOICING

In addition to the provisions of the Article “Calculation, invoicing and terms of payment” of the General Conditions, it should be noted that the CONTRACT WORKS will be calculated …………………………………………… .  

_____________________________________________________________

OPERATING INSTRUCTIONS

Indicate the terms and elements that authorise the release of the invoices (example: Work progress report, delivery of the goods, milestones, etc.)
_____________________________________________________________

OPERATING INSTRUCTIONS

Clause to be used for PE

The original invoices shall be issued in the name of: 

Versalis S.p.A. 

- Tax Identification Number 03823300821

- VAT Number 01768800748

The following must be specified: 

a)
CONTRACT number
b)
SITE where the activity was carried out
c)
CONTRACT ADMINISTRATOR
The “pdf” file of the invoices must be e-mailed to: 
FATTURE.FORNITORI.Mbx@eniadfin.it
If such method cannot be used, the invoices will be sent keeping the following order of preference into account, if possible: 

1) Faxed to the number: +39 02 52028482
2)
Mailed to the following address:

eni adfin S.p.A.
Ufficio GESDO
Via dell’Unione Europea, 3
20097 SAN DONATO MILANESE
Clause to be used for R&M

The original invoices, with the approved and filled-in S.A.L. (Work Progress Report), must specify the CONTRACT number and the DELIVERY ORDER number and be issued in the name of:  

Eni S.p.A. – Divisione Refining & Marketing
Via Laurentina, 449
00142 - Roma
Tax Identification Number: 00484960588
VAT Number: 00905811006
The “pdf” file of the invoices must be e-mailed to: 
fatture_fornitori_rm@eniadfin.it
If such method cannot be used, the invoices will be sent keeping the following order of preference into account, if possible: 

1) Faxed to the number: +39 02 52028482
2) Mailed to the following address:

eni adfin S.p.A.
Ufficio GESDO
Via del Serafico, 200
00142 ROMA
Clause to be used for EniPower

The original invoices shall be issued in the name of: 


ENIPOWER S.P.A. - Contratto n. ………………………………

Piazza Vanoni, 1

20097 SAN DONATO MILANESE (MI)

Tax Identification Number and VAT Number 12958270154
and sent, using either method listed below and keeping the following order of preference into account, if possible:
1)
E-mailed to the address:

FATTURE.FORNITORI.Mbx@eniadfin.it
NOTE: If this method has been chosen, only "pdf” invoice files will be accepted. 
2)
Mailed to the following address:

ENIPOWER S.p.A.

C/O eni adfin S.p.A.

Viale dell'Unione Europea, 3

20097 SAN DONATO MILANESE (MI)
__________________________________________________________________________

The PARTIES expressly agree that, should the CONTRACTOR not comply with the above-mentioned provisions and the obligations in Art. “Calculation, invoicing and terms of payment” of the General Conditions, any delay in the invoices paid by the COMPANY shall not be considered as default and no interest on arrears will have to be paid.  

18 
PAYMENTS

Reference should be made to the CONTRACTOR obligations according to the Article “Calculation, invoicing and terms of payment” of the General Conditions, with specific reference to:

· CONTRACT acceptance;

· Evidence of payment of the salaries, social contributions and insurance contributions for its staff and for the SUBCONTRACTORS staff.

____________________________________________________________________________

OPERATING INSTRUCTIONS: If sand-blasting or painting activities are specified in the contract, add the following: 
It is to be noted that the payment of the transportation and waste disposal, resulting from the sand-blasting activity (as per Article ....) is subject to the submission of the 4th copy of the waste identification form, accompanied by the disposal certificate, stamped and signed by the owner of the final destination plant. 
_____________________________________________________________________________

OPERATING INSTRUCTIONS: 
With reference to the Article “INSURANCE AND BANK GUARANTEES” of the General Conditions, specify the request for insurance or bank guarantees (terms, methods, etc.) covering the technical warranties. 
With reference to the interests on arrears, in accordance with the General Conditions, Eni has confirmed that the add-on rate can be 3.5%. Since this rate is negotiable, any different add-on value shall be specified in the CONTRACT. 
______________________________________________________________________________

18.1
Terms of payment

In accordance with the article “Calculation, invoicing and terms of payment” of the General Conditions, it should be noted that payments will be made at ....... days from date of invoice.

19 
INSURANCE

19.1.
In addition to the provisions of the Article “Insurance” in the General Conditions, it is understood that, prior to the start of the WORKS, in addition to the insurance compulsory by law, and especially the workers personal accident and vehicle insurance, the CONTRACTOR shall, at its own expense, take out an insurance policy for the whole period with a primary insurance Company rated “BBB” or higher by STANDARD AND POOR'S (S&P) or equivalent, covering the following:

19.1.1.
Policy against damage to third parties for the CONTRACTOR and / or its SUBCONTRACTORS and the THIRD PARTIES in charge of and / or involved in the execution or the supervision or the management of the WORKS and / or suppliers, for any damage caused during the execution of the WORKS, including sudden and accidental environmental contamination, and / or to existing plants and works, as per Article 19.2.2 below, with a limit of indemnity of Euro 2,500,000.00 (two million five hundred thousand) per loss. Within such coverage, the insured parties will be mutually considered THIRD PARTIES (combined liability policy). The COMPANY shall be considered a third-party.
19.1.2.
Civil Liability Insurance covering the damage caused by the CONTRACTOR and its employees or representatives with a limit of indemnity of at least Euro 2,500,000.00 (two million five hundred thousand) per loss. 

19.1.3.
All Risk Property policy covering the CONSTRUCTION SITE equipment belonging to the CONTRACTOR and used by him to execute the WORKS, with a replacement value. The policy shall also include a clause whereby the insurer renounces the recourse against the COMPANY as per article 1916 of the Civil Code.

These policies shall specify the obligation for the insurance Company to communicate any cancellation, transfer or change in the coverage to the COMPANY, at least 60 (sixty) days in advance, and also non-payment of the premiums or any other event which may jeopardise the application of the insurance, as soon as these events occur. 

Upon request of the COMPANY, the CONTRACTOR shall provide a copy of the above-mentioned insurance policies and their extensions. 

19.2. Prior to the start of the WORKS, the COMPANY commits himself to maintaining, at its own expense, an insurance policy for the whole duration of the works, to the benefit of the CONTRACTOR and / or any SUBCONTRACTORS and the other subjects herein indicated, against damage to:

19.2.1.
The work that is the subject of the WORKS, with a replacement value, even if the damage was caused by THIRD-PARTIES who are not involved in the WORKS but have entered the CONSTRUCTION SITE, with the exception of damages associated with construction faults or defects occurred during the warranty period; 

19.2.2.
The plants and works present, as of the inception date of the insurance, in the place of execution of the WORKS, belonging to or used by the COMPANY, even if the damage was caused by THIRD-PARTIES who are not involved in the WORKS but have entered the CONSTRUCTION SITE;

19.2.3.
THIRD PARTIES, including contamination, and exceeding the limit of indemnity defined in the Article 19.1.1.

19.3.
Immediately after becoming aware of it, the CONTRACTOR shall inform the COMPANY in writing about any damage, whether insured or not, occurring during the execution of the WORKS, and report about it at a later stage.

He shall also provide any data, information, pictures, recordings or other documents, as requested by the COMPANY to institute and continue the insurance proceedings. 

19.4.
The provisions of this Article do not relieve the CONTRACTOR of any legal liabilities resulting from the CONTRACT, rules or use; any damages associated with such liability, which cannot be covered by the above-mentioned policies, including the allowance amounts, shall be fully paid by the CONTRACTOR. 

Upon request of the COMPANY, the CONTRACTOR shall repair the damage at its own care; if the damage is covered by the insurance as per Article 19.2, the COMPANY shall refund the CONTRACTOR an amount not exceeding the indemnification received from the insurer, as soon as it is made available.

The PARTIES shall refrain from any actions or omissions which may fully or partially jeopardise the entitlement to indemnification resulting from the insurance. 

20
MAINTENANCE OF QUALIFICATION CERTIFICATE

_________________________________________________________

OPERATING INSTRUCTIONS

The following wording does not apply to the C and D goods criticality classes.

__________________________________________________________

The validity of the CONTRACT is subject to the possession and maintenance, on the part of the CONTRACTOR, of the qualification certificate issued by the COMPANY. 

If qualification is withdrawn, the COMPANY is entitled to terminate the CONTRACT in accordance with the Article "EXPRESS TERMINATION CLAUSE" of the General Conditions.
__________________________________________________________

OPERATING INSTRUCTIONS

In exceptional cases, if the CONTRACT is awarded when the qualification process has not been completed, yet, replace the text above as follows: 

The CONTRACTOR acknowledges that the procedure to obtain the Qualification Certificate from the COMPANY is under way. If such procedure does not end successfully, the COMPANY is entitled to terminate the CONTRACT in accordance with the Article "EXPRESS TERMINATION CLAUSE" of the General Conditions. If, after obtaining the Qualification Certificate from the CONTRACTOR, the conditions for withdrawal occur, the COMPANY is entitled to terminate the CONTRACT in compliance with the provisions of the above-mentioned Article. 
____________________________________________________________

21
ENTIRE AGREEMENT
The CONTRACT and its Annexes represent the entire understanding between the PARTIES concerning its object and shall prevail on, and replace, any other document, agreement, negotiation, correspondence, explicit or implicit commitment, either oral or in writing. 

Any change in the CONTRACT is valid if done in writing and agreed by the PARTIES.  
22
EXPRESS TERMINATION CLAUSE

In addition to the provisions of the Article "EXPRESS TERMINATION CLAUSE” of the General Conditions, the COMPANY is entitled to terminate the CONTRACT as per Article 1456 of the Civil Code, if the CONTRACTOR does not meet the obligations of the following CONTRACT Articles: 

-
“HEALTH, SAFETY AND THE ENVIRONMENT”;

-
“INSURANCE”.

_____________________________________________________________

OPERATING INSTRUCTIONS

Specify any other Articles which may lead to termination. 

_____________________________________________________________

23
COMMUNICATIONS

With reference to the provisions of the Article “Communications – Domicile of the PARTIES” of the General Conditions, for the purposes of the CONTRACT, the PARTIES have chosen their domicile as follows:  

For the COMPANY: 

(Specify the address of the CONTRACT ADMINISTRATOR)

VERSALIS S.p.A. or Eni Div. R&M or EniPower S.p.A.
Plant or Refinery in ………………………………… (specify the Company Function in charge)

Address: ………………………………… 

Postal Code ………………………………… City ………………………………

For the CONTRACTOR: 
(Enter the address the communications should be sent to)

………………………………………

………………………………………

Any changes in these data must be timely communicated from one PARTY to the other, using the methods described above. 

(to be drawn up using the CONTRACTOR’s headed paper)

ACCEPTANCE FORM

Eni S.p.A.

Direzione Approvvigionamenti
Piazza Boldrini, 1
20097 S. Donato M.se MI
Date.......................
CONTRACT No. 

Subject: ..............................

With reference to the above-mentioned CONTRACT, we would like to inform that the CONTRACT, composed of the documents specified in the Articles "Definitions" and "Interpretation and Priority of the documents" of the General Conditions and the Article “Priority of the Documents” of the CONTRACT, has been fully accepted, without any reservation. 

The CONTRACT shall be considered effective and in force as of the acceptance date indicated above. 

-------------, Date --------------








 
(CONTRACTOR’s signature)

In compliance with article 1341 of the Civil Code, we hereby declare that the clauses contained in the following Articles of the General Conditions have been specifically approved:

Art. - Withdrawal 
Art. - Checks, Inspections

Art. - CONTRACT revision

Art. - Health, Safety and Environment

Art. - CONTRACTOR’s Liability Following Damages

Art. – Assignment of Credit 
Art. - Technical Warranties

Art. - Insurance and bank guarantees

Art. – Assignment of the CONTRACT

Art. - Intellectual property, patent rights and ownership of Results

Art. - Regulating Legislation And Place Of Jurisdiction

Art. - Administrative Responsibility








(CONTRACTOR’s signature)

In compliance with article 1341 of the Civil Code, the clauses contained in the following Articles of the CONTRACT have been specifically approved:


Art. …...............................
Art. …...............................
Art.
.................................










(CONTRACTOR’s signature)

____________________________________________________

OPERATING INSTRUCTIONS

Enter the Articles to be specifically approved or each contract type. 

_____________________________________________________

ANNEX.... Interference-Related Costs of Safety  BLANKET ORDER NO. 

Versalis Plant in ……….

DEFINITIONS

* Interference-Related COSTS OF SAFETY : These costs are associated with: 
a) Safety procedures (e.g. “WORK PERMITS”) implemented at the COMPANY working site, additional procedures for special safety reasons (work in confined spaces, with self-breathing apparatus, inside electrical cabinets, hot work, etc.); 
b) PPE/CPE, in addition to the ones necessary to execute the CONTRACTOR’s activities and specifically needed to carry out the work at the COMPANY site (by way of example, but not limited to): Noise protection devices, "Atex" garments, acid-proof equipment, airway protection devices, face shields, safety harness, etc.);
c) Equipment such as scaffoldings and trestles, which might be needed to remove or minimise the interference risk (the costs associated with the execution of the WORKS according to the good practices in places which would not be otherwise accessible in safe conditions are not included);

d) Other prevention and protection measures (signals, barriers, fences, audible alarms, auxiliary lighting systems, reduced sparking tools, machinery consistent with the classification of the area of the COMPANY, forced ventilation systems, manual excavation work to identify underground cables/lines), additional health surveillance, additional environmental monitoring, etc.); 

Grounding system, protection from atmospheric discharge, fire-fighting systems, etc.) (if not already available at the COMPANY working site);
f) Measures to coordinate any interfering works and shift them in time and space; 

g) Measures to coordinate the use of standard equipment, infrastructures, means and collective protection equipment (e.g. Responsibility for the scaffolding); 
h) Information, training and assessment of training.

List of interference-related costs of safety
	Description
	U.M.
	Quantity
	Total Costs

	1) Personal Protective Equipment (PPE) (*)

	
	
	
	

	1.1) Antistatic garments
	No.
	
	

	1.2) Acid-proof garments
	No.
	
	

	1.3) Hearing protectors
	
	
	

	1.3.1) Ear muffs
	No.
	
	

	1.3.2) Ear plugs
	No.
	
	

	1.4) Airway protectors
	
	
	

	1.4.1) Mask (e.g. “Xcape”)
	No.
	
	

	1.4.2) Filter-less mask
	No.
	
	

	1.4.3) Filters for mask type...
	No.
	
	

	1.4.4.) Disposable masks
	No.
	
	

	1.4.n) …………………………………………… 
	No.
	
	

	1.5) Eye protectors
	
	
	

	1.5.1) Goggles
	No.
	
	

	1.5.2) Sealed/acid-proof goggles
	No.
	
	

	
	
	
	

	2) Collective Protective Equipment (CPE) (*)

	2.1) Site signs and fencing 
	Lump sum
	
	

	2.2) Fire extinguishers
	No.
	
	

	2.3) Fire-proof sheets
	Sq. m
	
	

	2.4) Mask/self-breathers air
	Lump sum
	
	

	2.5) Safety harnesses
	No.
	
	

	2.6) Face shields
	No.
	
	

	2.n) …………………………………………… 
	
	
	

	3) Protection systems against electric discharges

	3.1)
	
	
	

	3.n) 
	
	
	

	4) Co-ordination measures

	4.1) Coordination meetings of managers and supervisors
	Lump sum
	
	

	4.2) “Direct” personnel
	€/hour
	See relevant article in the CONTRACT

	4.n) 
	
	
	

	5) Preventive measures (*)

	5.1) Training of Managers and Supervisors
	Lump sum
	
	

	5.2) Training of “direct” employees
	Lump sum
	
	

	5.3) Co-ordination and operating instructions according to the procedures (WORK PERMITS)
	% of hourly rate
	
	

	5.4) Additional health surveillance
	Lump sum
	
	

	5.5) External supporting staff
	
	See relevant article in the CONTRACT

	5.6) Construction of partitions
	
	See relevant article in the CONTRACT

	5.n) …………………………………………… 
	
	
	


NOTE: (*) In agreement with the DEFINITIONS of the General Conditions and the CONTRACT, here follow the costs of the PPE/CPE/Preventive measures, in additions to those required for the execution of the CONTRACTOR's activities
ANNEX.... INTERFERANCE-_RELATED COSTS OF SAFETY 
BLANKET ORDER NO. 

REFINERY OF....

With reference to the price lists attached to the CONTRACT, the COMPANY shall pay the amounts indicated in the price list, multiplied by the indicated K coefficients, for the activities carried out by the CONTRACTOR. 

With reference to all the prices, the CONTRACTOR hereby declares the following: 

· Interference costs: Upon release of the OACQ, the COMPANY, if necessary, shall attach the specific DUVRI form and / or the DUVRI supplement already attached to the CONTRACT and accepted by the CONTRACTOR, and indicate the prevention and protection measures to be implemented to eliminate and / or minimise the risk of specific interference associated with the execution of the WORK ORDER activities. The expenses associated with the implementation of the DUVRI provisions, to be paid by the COMPANY to the CONTRACTOR, specifically indicated by the COMPANY for each OACQ and calculated according to the DUVRI accepted by the CONTRACTOR, must be accepted and / or modified by the CONTRACTOR and cannot be reduced. 
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